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ENGINEERING SERVICES

APPOINTMENT OF MAINTENANCE OF ROADS FOR WINNIE MADIKIZELA MANDELA
MUNICIPALITY FOR A PERIOD OF 18 MONTHS-PART 2

CONTRACT No.: WMM LM 00063

Bidder

Total of the prices inclusive of value addedtax: R........................

BID CLOSES AT 12H00 AM ON MONDAY THE 24 FEBRUARY 2025
Completed Documents with all Returnables are to be emailed to tenders.scm@mbizana.gov.za

NO LATE SUBMISSION WILL BE CONSIDERED

Issued by:

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY
51 WINNIE MADIKIZELA MANDELA STREET

BIZANA

4800

Municipal Manager: Mr. L. Mahlaka
Contact person : Mrs. S. Sako
Telephone : 039 251 0230 during office hours



mailto:tenders.scm@mbizana.gov.za

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY

Winnie Madikizela Mandela Municipality for
a Period of 18 Months-Part 2

RE-ADVERT
PROJECT NAME CONTRACT NUMBER MINIMUM CIDB CLOSING DATE
REQUIREMENT
Appointment of Maintenance of Roads for WMM LM 00063 4CE 24 February 2025 @ 12h00

Bid are hereby invited from suitably qualified and accredited service providers who are interested to submit their tender responses for the above-mentioned
projects for Winnie Madikizela-Mandela Local Municipality.

Bid documents are available to be downloaded from e-tender portal website on www.etenders.gov.za

Bids should score a minimum point of 70% on the functionality evaluation in order to be considered for further evaluation.

The bids will be evaluated on the 80/20 or 90/10 preferential points system

Failure to submit the following document(s) completed in full will render the bid not responsive:

A completed original document issued by the municipality

A copy of Entity Registration Documents, Certified ID Copy(ies) of Director(s) (not older than 3 months), proof of CSD Registration

SARS Valid PIN Printout

Bid documents MBD1, MBD4, MBD6.1, MBD 8 and MDB 9

Billing Clearance Certificate or Statement of Municipal Accounts confirming that no undisputed municipal accounts are overdue by more than
30 days and a signed letter by the bidder confirming that the entity does not have outstanding accounts more than 30 Days on the day of the
tender closing.

Evaluation Criteria: 80 or 90= Price, 20 or 10= Specific Goals as per the attached MBD 6.1 respectively

In case of a joint venture, an original valid Tax Compliance Document of all partners should be submitted as well as a signed agreement by both
parties clearly indicating the lead partner

Three years Audited financial Statements

Advert Date: 24/01/2025
Publication: Local/Provincial Newspaper, Municipal Website, e-tender portal.

Closing Date: All tenders must be emailed to tenders.scm@mbizana.gov.za by no later than the date and time stated above after which they will be

opened.

The municipality will only consider bids submitted on the original bid documentation provided by the municipality. All tenders must be
clearly marked the Name of the project and Reference number indicated above. Failure to do so your tender may not be considered. Any
unauthorized alterations in BOQ/Quotation to the tender document shall render the submission invalid.

No late, hand delivered, incomplete or facsimile bids will be accepted for consideration. The only or lowest bid received shall not necessarily be accepted.
Winnie Madikizela-Mandela Local Municipality reserves the right to accept part of or the full bid. For technical enquiries, please contact Mr. S. Songca on
082 370 8144, email: songcas@mbizana.gov.za during working hours. For Supply Chain Management related enquiries, please contact Mr. Z. Khala on
(079) 886 0942, email: khalaz@mbizana.gov.za during working hours

Mr. L. Mahlaka
Municipal Manager


http://www.etenders.gov.za/
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Terms and Conditions

1.

All bids must be submitted within a stipulated time with clear Tender
Description
General Conditions of Contracts 2015 will be applied

. Winnie Madikizela-Mandela Local Municipality reserves the right not to

appoint the highest scoring bidder, the value for money will be the key
determinant and supply chain management policy will apply

. Winnie Madikizela-Mandela Local Municipality reserves a right not appoint a

Lowest Bidder quoted Below CIDB average advertised

The Municipality reserves a right not to appoint any Bidder quoted below/
above required average CIDB grading, However the ultimate objective of the
public procurement activity to achieve best value for money in order to
maximize economy and efficiency of public spending will be achieved.

The municipality will apply one of the key operating principle that relate
to a number of factors which include not only the price of the goods, works
or services, but also the suitability and satisfactory quality of those (SO
1968, Section 13). Other influential factors may include total life cycle
costs, maintenance/servicing costs, delivery/construction period,
transportation or storage costs, as well as benefits of broader elements
whether environmental, social and/or economic.

Tenderer must ensure that all submission of bids/ tenders by link are
accessible with ease at any time. NB: link by which the bid is submitted
must not expire and not require a municipal official to request for access.
Failure to adhere to the above requirement will render your bid submission
as invalid/ not submitted.

. Approved Winnie Madikizela- Mandela local Municipality Supply Chain

Management Policy will apply to all disputes that may arise during the
tender process.

Functionality assessment, All submissions will be verified for authenticity
of documents.

Sing by the Bidder Date
To be signed by the Company Director Only




Letter of Consent
Business Name and Address

The Municipal Manager

Winnie Madikizela-Mandela Local Municipality
P.O. Box 12

Bizana

4800

Sir/Madam

Granting of authority to request information from any legal entity relevant to this Bid

I/we acknowledge that the information herein contained shall constitute the basis on which my/our Bid is to be considered. I/we grant
approval that any source regarding this Bid may be fully investigated and that all such information shall be of material value to Winnie
Madikizela-Mandela Local Municipality and directly relevant to the consideration of my/our Bid.

I/we (Name and Surname of Company Representative/s) grant my/our
consent to such source to provide confidential information.

I/we warrant that all the information herein contained is to the best of my/our knowledge and belief true and correct in all material respects
and l/we am /are not aware of any information which, should it become known to the Winnie Madikizela-Mandela Local Municipality, would
affect the consideration of my/our Bid in any way. The Winnie Madikizela-Mandela Local Municipality wishes to inform you that all
information regarding your personal matters is treated as strictly confidential.

Please tick the appropriate box.

1/We hereby consent to the above

1/We hereby withhold consent and fully understand the implications and ramifications of my/our decision and will not
hold the Winnie Madikizela-Mandela Local Municipality responsible for not considering my/our Bid.

SIgNature: ..o DAt .

Name and Surname (Withess) .........cevvviiiiiiiiiiiiieannes Signature: ..........coeeiiiiiiiinnt. Date............cn....



MBD 1

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY

BID NUMBER: WMM LM 00063 CLOSING DATE: 24 February 2025 CLOSING TIME: 12H00
DESCRIPTION APPOINTMENT OF PANEL FOR MAINTENANCE OF ROADS FOR A PERIOD OF 18 MONTHS-PART 2
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBDY).
BID RESPONSE DOCUMENTS MAY BE SENT VIA EMAIL TO THE EMAIL ADDRESS PROVIDED
BELOW OR AS PER TENDER REQUIREMENTS
TENDERS.SCM@MBIZANA.GOV.ZA for tenders above R300 000 inclusive of VAT
OR
QUOTES.SCM@MBIZANA.GOV.ZA for quotations below R300 000 but above R30 000 inclusive of VAT
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE ‘ ‘ NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE ‘ ‘ NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: ‘ OR ‘ CSD No
PEOPLE LIVING WITH DISABILITY [TICK
O Yes MILITARY VETERAN 0O Yes
APPLICABLE BOX]
[ No [ No

[DOCUMENTARY PROOF/ SWORN AFFIDAVIT (FOR PEOPLE LIVING WITH DISABILITIES) MU

PREFERENCE POINTS FOR TARGETED GOALS]

ST BE SUBMITTED IN ORDER TO QUALIFY FOR

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA
FOR THE GOODS /SERVICES /WORKS OFFERED?

Oves ONo

[IF YES ENCLOSE PROOF]

ARE YOU A FOREIGN BASED
SUPPLIER FOR THE GOODS
ISERVICES /WORKS OFFERED?

O Yes Oa No

[IF YES, ANSWER PART B:3]

TOTAL NUMBER OF ITEMS OFFERED

TOTAL BID PRICE

R

SIGNATURE OF BIDDER

DATE

CAPACITY UNDER WHICH THIS BID IS SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO:

TECHNICAL INFORMATION MAY BE DIRECTED TO:



mailto:TENDERS.SCM@MBIZANA.GOV.ZA
mailto:QUOTES.SCM@MBIZANA.GOV.ZA

DEPARTMENT

CONTACT PERSON

CONTACT PERSON

TELEPHONE NUMBER

TELEPHONE NUMBER

FACSIMILE NUMBER

FACSIMILE NUMBER

E-MAIL ADDRESS

E-MAIL ADDRESS

TERMS AND CONDITIONS FOR BIDDING

PART B

1. BID SUBMISSION:

CONSIDERATION.

CONTRACT.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF

2. TAX COMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

CERTIFICATE / PIN / CSD NUMBER.

PROVIDED.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS
PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

2.6 INBIDS WHERE CONSORTIA/ JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A SEPARATE TCS

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?
3.4, DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?

3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?

O ves OO NO
O ves OO NO
O ves OONO
] YEs [INO

J Yes [ONO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN
CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.



http://www.sars.gov.za/

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.

NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER:

CAPACITY UNDER WHICH THIS BID IS SIGNED:

DATE:



TERMS OF REFERENCE

FOR

APPOINTMENT OF MAINTENANCE OF ROADS FOR WINNIE MADIKIZELA MANDELA
MUNICIPALITY FOR A PERIOD OF 18 MONTHS

1. BACKGROUND

Winnie Madikizela Mandela local municipality is recorded to have in excess of 900km of gravel
roads network which is deemed to require significant maintenance of rehabilitation measures.

Thus, Winnie Madikizela Mandela Local Municipality is looking for up to 20 suitably qualified and
experienced service providers for the APPOINTMENT OF MAINTENANCE OF ROADS FOR
WINNIE MADIKIZELA MANDELA MUNICIPALITY FOR A PERIOD OF 18 MONTHS-PART 2

2. OBJECTIVES

The motivation for the project is social, economic and environmental. The municipality, environment
and project communities will benefit economically and socially as follows:

e Improvement in provision of basic services

e Improvement in the living conditions of the beneficiary communities

e Growth in the level of commercial activities by the Community

e Improved access and mobility

¢ Employment creation during project implementation

o Employment potential due to skills transferred during project implementation

e Local enterprise development.



SCOPE OF WORK WITH CONFORMANCE SPECIFICATION REQUIREMENTS

3.1. 1- 20 Service providers will be appointed for a period of 18 months to render
services in maintenance of roads as and when needed without guarantee to
quantum of works. The employer will open the bidding process on an annual basis
to other prospective bidders who will be added to the panel of contractors. More
service providers may be added on to the panel due to an increase in the
municipality’s demand during the term.

3.2. The scope of this Contract is the maintenance of various Gravel Roads (access
roads) over a 18-month term, as and when the specific Works Order is issued to the
Contractor. This may at times include intensive rehabilitation, construction and upgrading of
roads.

3.3. The Contractor is required to provide all required personnel, materials, equipment
and plant required for the maintenance of gravel roads (access roads) and associated works
as instructed through a Works Order within the Winnie Madikizela Mandela Local
Municipality

3.4. The Contractor may furthermore be required to at least subcontract 30% of the
Works with local businesses to develop them over the framework period to enable them to
raise their CIDB grading.

3.5. Each Work Order will specify its own Works Information with the necessary details
applicable for the construction of that Work Package / allocation. This will include but not be
limited to reporting, invoicing, technical details, drawings, location, Site Information as well
as people employment requirements.

e Successful bidders may be required to undertake the following tasks but not limited
to such:

e Site Establishment

e Site clearance / Clear and grub

e Preparation of road bed and compacted to 90-93% of MDD

¢ Rehabilitation or Construction of Inlet and outlet structures (Head walls) as per the design

specification

Construction concrete slab as per the design specification.

Laying of concrete pipes for storm water control as per design specification.

Stockpiling of GWC Material from approved borrow material

Tipping of tested GWC material as per design specification

Construction of Concrete Dish-Drains, stone pitching, mitre drains or other storm water

control measures

e Processing of 200 mm suitable GWC Material from approved borrow pit as per design
specification and compacted to 95-97% MDD



e Testing of the borrow pit and road layer works (road bed and final layer)

¢ Skimming and cleaning of road reserve as per instruction of the Engineer / Project
Manager

e Rehabilitation of the borrow pit
¢ Installation of road signs as per design specification

e Compliance to regulations relating to Health and Safety and the Environmental
Management Acts

e De-establishment

For any maintenance to bridges, the scope of works will be issued upon implementation of
that particular project as per approved designs.

4. PERIOD OF CONTRACT

The contract shall be valid for a period of 18 months,
5. ALLOCATION OF PROJECTS

During the period of the contract the successful bidders will be required to produce quote/s
for each project no work or allocation of project/s is guaranteed to anyone for the duration
of the contract.

5.1. DEFAULT AND/OR POOR PERFORMANCE OF THE SERVICE PROVIDER AND
TERMINATION OF THE CONTRACT

5.1.1. Should it appear to the Head of the Section/Directorate that the service provider’s:

I.  Not executing the contract in accordance with the true intent and meaning
thereof, or
Il. Not performing satisfactorily, or
lll.  Not performing with accepted industry expertise, or
IV. Refusing or delaying to execute tasks, or
V. Should it be found that any laws or other statutory requirements and /or safety
regulations are not being complied with, or
VI. Inthe event of any other failure of default by the service provider

Then in any such events, the Municipality shall be entitled to cancel the contract and employ
other persons at the expense of the service, to perform and carry out any work which the
contractor fails to do so with reasonable skill, and diligence.

6. REQUIREMENTS

Notes to Prospective Bidders / Compulsory Submissions:



1. Notes to Prospective Bidders: Compulsory submissions (Failure to submit any of the following
will result in disqualification)

e Authority to sign section must be signed and completed in full.

e Copies of ID Documents and all submitted certificates must be certified

e The bid will be evaluated according to the preferential procurement model in the Preferential
Procurement. The bidders' attention is drawn to Form MBD6.1. Must complete in full

e Bidders are required to submit Proposed Project Team, their CV's and qualifications.

e All bidders should complete MBD 1, MBD4, MBD 5, MBD 7, MBD 8, and MBD 9, Ethics
Commitment for Suppliers of Winnie Madikizela Mandela Local Municipality. Letter of
Good Standing with Compensation Fund (COID). Submit audited or reviewed annual
financial statements for 3 years, or for the period since establishment if established during
the last 3 years, if required by law to prepare annual financial statement for auditing for bid
number.

e All prospective service providers of goods and services and infrastructure procurement are
to be registered on Central Database in order to do business with all organs of state in the
Republic of South Africa.

Bids received after the published closing date will not be considered and will not be opened

The bid will be evaluated in two stages namely:

PREFERENTIAL PROCUREMENT REGULATIONS, 2022 POINTS WILL BE AWARDED AS
FOLLOWS: -

The bids will be evaluated in two stages, namely:

e Stage 1 — Functionality
e Stage 2 - Price and BBBEE Points

Evaluation for Functionality
Functionality will be evaluated as shown in the table below:

A MINIMUM OF 70 POINTS OUT OF 100 MUST BE SCORED FOR FUNCTIONALITY IN ORDER
TO QUALIFY FOR THE SECOND STAGE OF THE EVALUATION PROCESS. ANY BID THAT
FAILS TO MEET THE MINIMUM THRESHOLD FOR FUNCTIONALITY WILL BE DISQUALIFIED.

The functionality evaluation criterion is further explained below.

Experience of the company (Gravel Roads Maintenance): Appointment letters,
Completion Certificates, and Reference Letters to be attached for each project to

qgualify for points. Reference letters should not be older than 3 years. 20
4 and above-completed Projects 20
3 Completed Projects 15

2 Completed Projects 10




1 Completed project 5
Expertise proposed project team 30
Contracts Manager or Project Manager with at least an NQF Level 6 | 20
(National Diploma) in the Built Environment (Attach CV and Certified
Copies of Certificates)
e 5 years’ and above experience = 20 Points
e 3-4years’ and above experience = 15 Points
e 2-years’ experience = 10 Points
o l-year experience = 5 Points
¢ No experience = 0 Points
¢ Health and Safety Officer (Attach CV and Certified Copies S
of Certificate or Higher)
e 2 years’ and above experience= 5 Points
e Site Foreman/Site Agent (Attach CV and Certified Copies of 3)
Qualifications). Site Agent / foreman at NQF level 5
"Manage Labour-Intensive Construction Processes" or
equivalent Quality Council for Trades and Occupations (QCTO)
qualifications at NQF level 5
e 2 years’ and above experience = 5 Points
e Methodology 20
e Provide a description of the methodology, work product, and schedule
for completing each element of the scope of work
o Scope of work =5 Points
o Quality Management = 5 Points
o Costing =5 Points
o Risk Management = 5 Points 20
Availability of key plant and equipment 30
Contractor owns 7 (seven) of the required machinery or has a signed written
agreement with the Plant Hire to supply all the machinery required for the
execution of the contract.
TLB,
3x Tipper-Trucks, Grader,
Excavator, Roller,
Water cart
Low bed truck and the machinery/equipment is available for the project:
Please attach registration certificate (log book) or a signed lease
agreement (by both parties: lessor and lessee) with the Plant Hire
company
30
Total 100

Bids that qualify will proceed to the next stage where they will be evaluated in terms of the 80/20

preference points system.




The Points will be allocated as follows:
80 points = for Price
20 points = for Specific Goals

7. INFORMATION

The Tenderers attention is drawn to the fact that if the schedules of this specification are not
completed, his tender cannot be adjudicated and may be disqualified

8. Language of the proposal
Language of the proposal shall be written in English.

6.Currency

All proposals shall be quoted in South African rand (R) and likewise, the contract will be
awarded in this currency. Proposals in other currencies will automatically be disqualified.

7.Legal aspects

It is expected of the Prospective Professional Service Provider to address the identification of
corresponding laws and ordinances available for compliance.

BID ENQUIRES

Enquiries should be directed to:

1. Mrs. Sako, on 039 251 0230 email: sakos@mbizana.gov.za
2. Mr. Z. Khala on 039 251 0230 email: khalaz@mbizana.gov.za

Winnie Madikizela Mandela Local Municipality
51 Winnie Madikizela Mandela Street

Bizana

4800

Mr. L. Mahlaka
Municipal Manager


mailto:sakos@mbizana.gov.za
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MBD 1
MBD 4
MBD 6
MBD 7
MBD 8
MBD 9

Ethics Commitment for Suppliers of Winnie Madikizela Mandela Local Municipality



MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make
an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state,
it is required that the bidder or their authorised representative declare their position in relation to the

evaluating/adjudicating authority.
3 In order to give effect to the above, the following questionnaire must be completed and submitted with the bid.

3.6 VAT Registration NUMDEE: ....coiiiiiiiiiie e
3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.
3.8 Are you presently in the service of the state? YES/NO

3.8.1 If yes, furnish PartiCUIAIS. .........ceoivieiiiiiie i

IMSCM Regulations: “in the service of the state” means to be -
(@ amember of -
(i) any municipal council;
(ii) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

(b) amember of the board of directors of any municipal entity;



(c) an official of any municipality or municipal entity;

(d) anemployee of any national or provincial department, national or provincial public entity or constitutional institution within
the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) amember of the accounting authority of any national or provincial public entity; or
() an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or
business and exercises control over the company.

3.9  Have you been in the service of the state for the past twelve months? ......... YES/NO
3.9.1 Ifyes, furnish articulars..............ccoviivviiiiieriieecie e
3.10 Do you have any relationship (family, friend, other) with persons in the
service of the state and who may be involved with
the evaluation and or adjudication of this Did? ... YES /NO
3.10.1 Ifyes, furnish particulars.
3.11 Are you, aware of any relationship (family, friend, other) between any
other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES/NO

3.11.1 Ifyes, furnish particulars

3.12 Are any of the company's directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES/NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company's directors

trustees, managers, principle shareholders or stakeholders



in service of the state? YES /NO

3.13.1 Ifyes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers, principle
shareholders, or stakeholders of this company have any
interest in any other related companies or
business whether or not they are bidding for this contract. YES/NO

3.14.1 If yes, furnish particulars:

4, Full details of directors / trustees / members / shareholders.

Full Name I[dentity Number State Employee Number

CERTIFICATION

|, THE UNDERSIGNED (FULL NAMES)

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. | ACCEPT THAT
THE MUNICIPALITY MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Capacity Name of Bidder



MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT
REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and
serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).

1.2 To be completed by the organ of state

(delete whichever is not applicable for this tender).

(a) The applicable preference point system for this tender is the 90/10 preference point
system.

(b) The applicable preference point system for this tender is the 80/20 preference point
system.

(c) Either the 90/10 or 80/20 preference point system will be applicable in this tender.
The lowest/ highest acceptable tender will be used to determine the accurate system
once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
(@) Price; and

(b) Specific Goals.

14 To be completed by the organ of state:



The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS
Total points for Price and SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of
this tender to claim points for specific goals with the tender, will be interpreted to mean
that preference points for specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to
an invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes
all applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined
by an organ of state in response to an invitation for the origination of income-generating
contracts through any method envisaged in legislation that will result in a legal agreement
between the organ of state and a third party that produces revenue for the organ of state,
and includes, but is not limited to, leasing and disposal of assets and concession
contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:



80/20 or 90/10

Ps=80(1-"""" 0y or Ps=90(1- "™

Pmin Pmin

Where

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

- Pt—P
Ps=80(1+ ™ y or Ps=90(1+ ™" )

P max Pmax

Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

4. POINTS AWARDED FOR SPECIFIC GOALS

4.1. Interms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.



For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1 below as may be supported by proof/ documentation stated in the
conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an
organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to determine
the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.
Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of Number of Number of
points Number of points points claimed
points claimed
allocated (90/10 ! sg/i(i/ezrg)
system) allocated (90/10
The specific goals (To be (80/20 system) (To be
allocated points in completed by system) (To be completed
terms of this tender th ; leted b by the
eorgano (To be compieted by tenderer)

state) the tenderer)

completed by
the organ of
state)

South African

Black 15 3




Women 1.75 3.5

Youth 1.75 35

Leaving with disability 1.75 35
Military Veterans 1.75 35
Total Points Allocated 10 20

4.3.
4.4,
4.5.

4.6.

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of CompPany/firM..... ..o
Company registration NUMDET: ... ..o e,
TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium

One-person business/sole propriety

Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies
the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as




indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof
to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of
the conditions of contract have not been fulfilled, the organ of state may, in addition
to any other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any
organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME: . e

DATE:
ADDRESS:




MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1

2

4

ltem

4.1

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods
and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality's / municipal entity’s supply chain management system or committed any
improper conduct in relation to such system;

bh. been convicted for fraud or corruption during the past five years;

c.  willfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and
Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.

Question Yes No

Is the bidder or any of its directors listed on the National Treasury's Database of Restricted Suppliers as
companies or persons prohibited from doing business with the public sector?

Yes No

(Companies or persons who are listed on this Database were informed in writing of this [ [
restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

411

If so, furnish particulars:

4.2

Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms Yes No
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.



http://www.treasury.gov.za/
http://www.treasury.gov.za/

4.2.1 | Ifso, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law Yes No
outside the Republic of South Africa) for fraud or corruption during the past five years?

4.3.1 | Ifso, furnish particulars:

Question

44 Does the bidder or any of its directors owe any municipal rates and taxes or municipal Yes No
charges to the municipality / municipal entity, or to any other municipality / municipal
entity, that is in arrears for more than three months? ] ]

4.4.1 | Ifso, furnish particulars:

45 Was any contract between the bidder and the municipality / municipal entity or any other Yes No
organ of state terminated during the past five years on account of failure to perform on or
comply with the contract? ] ]

4,7.1 | If so, furnish particulars:

CERTIFICATION
|, THE UNDERSIGNED (FULL NAMES) .......cccniiniinnniin e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder



MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids? invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified

under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed
any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or
lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging is,

therefore, an agreement between competitors not to compete.



MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)
do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. lunderstand that the accompanying bid will be disqualified if this Certificate is found not to
be true and complete in every respect;

3. 1 am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on their

qualifications, abilities or experience; and



(©) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder
MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,

communication between partners in a joint venture or consortium® will not be construed as

collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market

allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid,;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

)] bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid

opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious will
be reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation.

Position Name of Bidder



CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied that
the Contractor has the necessary competencies and resources to carry out the work safely in accordance
with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction

Regulations 2003.

To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter in
detail.

Declaration by Tenderer

1.

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health
and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act

No 181 of 1993), and the OHSA 1993 Construction Regulations 2003.

| hereby declare that my company has the competence and the necessary resources to safely carry
out the construction work under this contract in compliance with the Construction Regulations and

the Employer's Health and Safety Specifications.
| propose to achieve compliance with the Regulations by one of the following:
(@) From myown competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ..........cccoeiiiiiiiiiiieiees *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors
as detailed in 4(C) NEreafter: ........c.uii i *Yes / No

(* = delete whatever is not applicable)

Details of resources | propose:

(Note: Competent resources shall include safety personnel such as a construction supervisor and
construction safety officer as defined in Regulation 6, and competent persons as defined in the OHSA

1993 Construction Regulations 2003, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who will

form part of the contract team:

NAMES OF COMPETENT POSITIONS TOBE FILLED BY COMPETENT
PERSONS PERSONS




Detalils of training of persons from my company's own resources (or to be hired) who still have to be trained
to achieve the necessary competency:

() By whom will training be provided? ...

(i)  When will training be uNdertaken? ..o e

(i) List the positions to be filled by persons to be trained or hired: ...........cccoceeeeiviiieee e,

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be
supplied from own company:

Name of propoSed SUDCONIIACIOL: ........cccciiiiiiie e ee e e e e e e e e e st ee e e e s e nanree s

Qualifications or details of competency of the subcontractor: ...........ccccco v,

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under the
contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation
5(1) of the Construction Regulations, which plan shall be subject to approval by the Employer.

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and
will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, the
Engineer, visitors, and officials and inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the
schedule of quantities to cover the cost of all resources, actions, training and all health and safety
measures envisaged in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any



penalties that may be applied in terms of the said Regulations (Regulation 30) for failure on the
Contractor's part to comply with the provisions of the Act and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will
mean that | am unable to comply with the requirements of the OHSA 1993 Construction Regulations

2003, and accept that my tender will be prejudiced and may be rejected at the discretion of the
Employer.

SIGNATURE: ..o DATE: .,

(of person authorised to sign on behalf of the Tenderer)



Winnie Madikizela-Mandela Local Municipality
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Cl: AGREEMENTS AND CONTRACT DATA

ClL.IFORM OF OFFER AND ACCEPTANCE
A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

CONTRACT No. WMM LM 00062

MAINTENANCE OF ROADS FOR WINNIE MADIKIZELA MANDELA MUNICIPALITY
FOR A PERIOD OF 18 MONTHS

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender

Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

The offered total of the prices inclusive of Value Added Tax is:

Rates Only

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to Sign the tENAEr): ... s
Name: (of SIgnatory iN CAPItAlS): . oo orrrrii e e

Capacity: (of Signatory): e eeeeeeeeeaeeeeeeeeessssseeeeesseeeseeeeeeesssneeeteesesssesaneeeesetteenn.a ettt etantn e aatrannaeas

Name of Tenderer: (OrganiSation): . ..o s
AT ettt

Witness:
SIGNALUNE: e
NaME: (IN CAPITAIS) ...t

[Failure of a Tenderer to sign this form will invalidate the tender]



B. ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the
Tenderer's

Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with
the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in
Part1 Agreements and Contract Data (which includes this Agreement)
Part2  Pricing Data, including the Schedule of Quantities
Part3  Scope of Work
Part4  Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2015
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of
this Agreement, including the Schedule of Deviations (if any), contact the Employer's agent (whose details
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract
Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute
a binding contract between the parties.

SIgNAtUI: ..o e

Name: (in Capitals) .......ccoieiiiiii e

(O o = (o1 Y/ PPN

Name of Employer (0rganiSation) .......ccoeieeieeesieie st
AGOTES S ittt h e nr e ar e e ene e

Witness:

Signature: ..o NaME: .o



C. SCHEDULE OF DEVIATIONS
The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer's covering letter will not necessarily be included in the final contract document. Should any
matter in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached
during the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.

1. SUD B CE. ettt
(D IC] = T TSR

2. SUD BT bttt et
(D I=] £ 11 K3 T T TR TSR TTRRRPRRR

3. SUDJECT: ettt b et e b s bbb e e be bt e b e st ne et
D12y =T £

4. YU o] =T o SRR
D AUl S e e e et e e

5. SUD T ettt ettt n bbbt eneebenne e nrs
DB AUIS T ..o

6. YU o] = o TSP
DTS 1= 11 =

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any



confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during
this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.

FOR THE TENDERER:

LT o = To7 1 Y2
Employer: (Name and address of organisation: .......cccoecieiieeiiiciiec e eeeeenn.
R AT 4 L= PP
T [0 =6 =P
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Cl.2.1 CONDITIONS OF CONTRACT
Cl.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the "General Conditions of Contract for Construction Works - Second Edition
2015", issued by the South African Institution of Civil Engineering (abbreviated title: "General Conditions of
Contract 2015").

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter
under "Special Conditions of Contract".

Cl.2.1.2 SPECIAL CONDITIONS OF CONTRACT
GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the
extent specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered "SCC" followed in each case by the number
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable
heading, or (where a new special condition that has no relation to the existing clauses is introduced) by a
number that follows after the last clause number in the General Conditions of Contract 2015, and an
appropriate heading.

Cl.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015
SCC 1.1 .4.reads "The Commencement date shall be the date of the Site Handover Meeting"

SCC 4.1 .1 Extent of Contractor's obligations
Add the following new paragraphs to the end of Clause 4.1.1:

"If the Contractor fails to achieve the monetary value of the target set by the Employer for local labour
content in terms of the Requirements of the Expanded Public Works Programme (EPWP) in the Particular
Specifications, the Contractor shall be liable to the Employer for a sum calculated in accordance with the
Contract Data and the aforementioned Scope of Works as a penalty for such underachievement.



Cl.2.2: CONTRACT DATA (Applicable to this contract)

PART A: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

Clause 1.6 & 38.1:

Clause 1 .6:

Clauses 4.1 .1 and
scc4.1.1

Clause 7 1:

Clause 10.1".

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE
EMPLOYER

Clause 1.1 .14: Name of Employer: Winnie Madikizela Mandela Local Municipality

Clause 1.2.2: Address of Employer:

Postal Address:

51 Winnie Madikizela Mandela street
P.O. Box 12

Bizana

4800

E-Mails sakos@mbizana.gov.za

Telephone No: (039) 251 0230 Fax No: (039) 251 0917

Special non-working days are Sundays, the construction industry year
end break and the following statutory public holidays as declared by
National Government:

New Year's Day, Human Rights Day, Good Friday, Family Day,
Freedom Day, Workers' Day, Youth Day, National Women's Day,
Heritage Day, Day of Reconciliation, Christmas Day and the Day of
Goodwiill.

The construction industry year end break commences on the first
working day after

15 December and ends on the first working day after 15 January of
the next year

CONTRACTORS GENERAL OBLIGATIONS

The penalty for failing to achieve the monetary value of the target set
by the Employer for local labour content in terms of Part F:
Requirements of the Expanded Public Works Programme (EPWP) of
section C3.3 Particular Specifications in Part C3: Scope of Works, is
5% of the monetary value by which the achieved monetary value falls
short of the target monetary value.



mailto:sakos@mbizana.gov.za

The time to deliver the Guarantee is within 14 days of the
Commencement Date.

The Liability of the Guarantee shall be for 10% of the Accepted Contract
Price up to the Certificate of Completion, and thereafter the liability shall
be reduced to 5% of the accepted contract price up to the issue of the
Final Approval Certificate.

The Contractor shall commence executing the Works within 14 days of
the Commencement Date.

Clause 12.2:
The Contractor shall deliver his programme of work within 7 days of the
Commencement Date.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE
EMPLOYER

Clause 35.1 Insurance to be effected by the Contractor.

Clause 35.1 .1.2.2:

Clause 35.1.2:

Clause 35.1.3:

Clause 37.2.2.3:

Clause 42.1:

Clause 43.1:

Clause 46.2:

Clause 46.3:
Clause 49.1.5:
Clause 49.3:

Clause 53.1:

Clause 58.2:

The value of materials supplied by the Employer to be included in the insurance
sum is Nil.

Special Risks Insurance issued by SASRIA is required

The limit of indemnity for liability insurance is R2 000 000 00 (two million
rands onlv) for any single liability claim. Liability insurance shall include
spread of fire risk.

The percentage allowance to cover overhead charges is 10%.

The Works shall be completed as set out in the Scope of
Works: In X including special non-working days

The penalty for failing to complete the whole of the Works is R5000.00 (five
thousand rands only) of the total Contract Price per day, to a limit of 5% of the
contract sum. Upon reaching this amount, the Employer is entitled to invoke
termination.

The value of the certificates issued shall be adjusted by the Contract Price
Adjustment Schedule:

Note: There will be no Contract Price Adjustment under this contract: The
contract will be fixed no escalation will be added.

Bidders should allow their escalation within their tendering rates as no price
adjustments will be done for standard rates offered.

Only price adjustments for variations in the cost of “special materials” are
allowed. Special materials to be defined in the contract specifications.

The percentage limit on materials not yet built into the Permanent Works is
80%.

The percentage retention on the amounts due to the Contractor is 10% to
which 5% will be paid following practical completion attainment on New roads
and for Maintenance of existing Roads.

The Defects Liability Period is 6 months from the date of the Certificate of
Completion.

Dispute Resolution shall be by Mediation.




ClO C1.2.2: CONTRACT DATA (Applicable to this contract)

PART B: DATA PROVIDED BY THE CONTRACTOR

The following contract-specific data are applicable to this contract.

REFERENCE

CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

Clause 1.1.8:

Clause 1 .2.2:

Name of the Contractor:

Address of the Contractor:

physical: Postal:
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FORM OF GUARANTEE

PRO FORMA
FORM OF GUARANTEE

Employer: (hame and address)

Contract No:

(Contract title)

WHEREAS

(hereinafter referred to as "the Employer") entered into a Contract with

(hereinafter called "the Contractor”) on - .
the day of 20 for the construction of (Contract Title)

At

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS (hereinafter referred to as "the

Guarantor") has/have at the request of the Contractor, agreed to give such guarantee;

NOW THEREFORE we, do hereby
guarantee and bind ourselves jointly and severally as Guarantor and Co-Principal Debtors to the Employer
under renunciation of the benefits of division and exclusion for the due and faithful performance by the
Contractor of all the terms and conditions of the said Contract, subject to the following conditions:

1.The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any
manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to
any modifications, variations, alterations, directions or extensions of the Due Completion Date
of the Works under the said Contract, and that its rights under this guarantee shall in no way
be prejudiced nor our liability hereunder be affected by reason of any steps which the Employer
may take under such Contract, or of any modification, variation, alterations of the Due
Completion Date which the Employer may make, give, concede or agree to under the said

Contract.
2. This guarantee shall be limited to the payment of a sum of money.
3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and

to give time to or compound or make any other arrangement with the Contractor.

4. This guarantee shall remain in full force and effect until the issue of the Practical Completion
Certificate in terms of the Contract, and thereafter the liability shall be reduced to 5% up to the
issue of the Final Approval Certificate, unless we are advised in writing by the Employer before
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the issue of the said Certificate of his intention to institute claims, and the particulars thereof, in
which event this guarantee shall remain in full force and effect until all such claims have been
paid or liquidated.

5. Our total liability hereunder shall not exceed the sum of
(in words)
; - — ___(infigures)
6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed

Sum with the beneficiary, whereupon the Guarantor's liability hereunder shall cease.

7 We hereby choose our address for the serving of all notices for all purposes arising here
from as

IN WITNESS WHEREOF this guarantee has been executed by us at

on this day of 20

As witnessed

1 Signature
Name in block letter

2 Signature
Name in block letter

Duly authorized to sign on behalf of (Guarantor)

Address
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Cl4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between The Winnie Madikizela Mandela Local
Municipality. (hereinafter called the EMPLOYER) of the one part, herein
represented by:

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

CONTRACT No.: /2021/2022-18

MAINTENANCE OF ROADS FOR WINNIE MADIKIZELA MANDELA MUNICIPALITY
FOR A PERIOD OF 18 MONTHS

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1 . The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have
prescribed certain arrangements and procedures that same shall be observed and adhered to by
the CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of
acquainting himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer's
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to: the right to inspect any appropriate site or premises occupied
by the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the
default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus, SIgNed at........ccooiiiiiiiii e for and on behalf of the CONTRACTOR
on thlS the ................. .da\/ (o) [ S = 20

SIGIN ATURE . ettt e
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C2. PRICING DATA
C2.1 PRICING INSTRUCTIONS

1. GENERAL

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications)
and the Drawings.

2.DESCRIPTION OF ITEMS IN THE SCHEDULE

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998
edition) published by the South African Institution of Civil Engineering (SAICE).

The short descriptions of the items in the Schedule of Quantities are for identification purposes only
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and
the Particular Specifications, read together with the relevant clauses of the amendments and additions
contained in the Project Specifications and directives on the drawings, set out what ancillary or
associated work and activities are included in the rates for the operations specified.

The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in
the COLTO Standard Specifications (1998 edition). Item numbers prefixed by the letter B refer to items
of payment described in Part B Amendments to the Standard Specifications.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby
assigned to them:

The unit of measurement for each item of work as defined in the specifications.

Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.
Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of

Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.

3. QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure
during the execution of the work. The quantities finally accepted and certified for payment, and not the
guantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any
materials or executing work or making arrangements for it. The quantities of material or work stated in
the Schedule of Quantities shall not be regarded as authorisation for the Contractor to order material or
to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of
Contract, the COLTO Standard Specifications subclause 1201 (a), the Project Specifications and the
Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste. The validity of the contract will in no way be affected by
differences between the quantities in the Schedule of Quantities and the quantities finally certified for
payment.
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4. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities,
payment for the work done under such items will be made in accordance with clause 45 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
by the Employer in the "Amount” column of the Schedule of Quantities and in the Summary of the
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated
as arithmetical errors.

5.PRICING OF THE SCHEDULE OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full
inclusive prices to be paid by the Employer for the work described under the several items, and shall
include full compensation for all costs and expenses that may be required in and for the completion
and maintenance during the defects liability period of all the work described and as shown on the
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the Tender is based. The rates and lump
sums shall be comprehensive in accordance with subclause 1201(b) of the COLTO Standard
Specifications for Road and Bridge Works for State Road Authorities (1998 edition).

Each item shall be priced and extended to the "Amount” column by the Tenderer, with the exception
of the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Schedule of Quantities, then these
items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of
items, this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during
the execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column.
The provisions of subclause 1201(f) of the COLTO Standard Specifications shall apply in rate only
items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated,;
(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For "Rate Only/' items, no quantities are given in the "Quantity" column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Reasonable compensation will be received where no payment item appears in respect of work required
in terms of the Contract which is not covered in any other pay item.
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All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall
include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of
Quantities. Note that fractions of a cent in all rates shall be discounted.

6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

7. INTERIM PAYMENTS

Unless otherwise specified, monthly payments, referred to in Clause 52 of the General Conditions of
Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be by means of interim
progress instalments assessed by the Engineer and based on the measure in which the work actually
carried out relates to the extent of the work to be done by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the
measurement of quantities for payment. Except where specified otherwise than in clause 1220, the
nett measurements or mass of the finished work in place shall be taken for payment, but any quantity
of work in excess of that prescribed shall be excluded.

8. UNITS OF MEASUREMENT

The units of measurement described in the Schedule of Quantities are metric units. The following
abbreviations are used in the Schedule of Quantities.

mm = millimetre rm3-km = cubic metre-kilometre Prov sum = provisional
sum

m = metre = litre kPa = kilopascal

km = kilometre | = kilolitre MPa = megapascal

km-pass = kilometre-pass kg = kilogram MN = meganewton

m2 = square metre t = tonne (1 000 kg) t-km = tonne-kilometre

m2-pass = square metre-pass No. = number hr = hour

ha = hectare = percent dia = diameter

3 = cubic metre PC sum = prime cost sum Sum = lump sum

kw = kilowatt MN-m = meganewton-metre

9. CONSISTENCY OF RATES

In order to ensure that payments certified by the Engineer are reasonably consistent with the market
value of the work done, and that variations in quantities do not distort the contract valuation, the rates,
prices and amounts tendered in the Schedule of Quantities are required to be in balance.

A tender will be considered out of balance if:

(i) the combined, extended total tendered for the item:

13.01 The Contractor's general obligations

@ Fixed obligations
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(c) Time-related obligations exceeds a maximum of 12% of the Tender Offer (excluding
contingencies, escalation and VAT).

(ii) The rates, prices or amounts tendered for any other items differ by more than 20 (twenty)
percent from either the next highest or next lowest rates, prices or amounts tendered, or else
from the latest estimates.

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance,
the Tenderer fails to make the necessary satisfactory adjustments. These adjustments in rectification
will be such that increases are balanced by decreases, leaving the tender offer unchanged.

10. ITEMS SCHEDULED FOR CONSTRUCTION USING LABOUR-INTENSIVE
METHODS

Those parts of the Works to be constructed using labour-intensive methods are marked in the
Schedule of Quantities with the letters LI, either in a separate column or as a prefix or suffix against
every item so designated. The Works or parts of the Works so designated are to be constructed using
labour-intensive methods only, unless otherwise specified in the Scope of Work.

The items marked with the letters LI include:

(a) Itemsinthe COLTO Standard Specifications that would normally be carried out using labour-
intensive construction methods.

(b) Iltemsinthe COLTO Standard Specifications that would normally be carried out using plant but
which have been modified specifically so as to require the use of labour-intensive construction
methods instead of plant for some or all of the work components of the item.

(c) New items that have been written for this contract specifically requiring the use of labour-
intensive construction methods rather than plant for some or all of the work com ponentes of
the item.

The items marked with the letters LI are not necessarily an exhaustive list of all the activities which
could be carried out using labour-intensive methods. Where a minimum percentage for local labour
content is specified, additional activities may need to be identified to be carried out using labour-
intensive methods rather than plant in order to meet such target.
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ce2



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMM LM 00063

PROVISION OF ROADS MAINTENANCE FOR WINNIE MADIKIZELA MANDELA
MUNICIPALITY FOR A PERIOD OF 18 MONTHS-PART 2
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Typical Maintenance Activities for an Access Road

SECTION
SCHEDULE A: PRELIMINARY AND GENERAL 1200
I'll\'/lE QUANTIT
UNIT Y RATE AMOUNT
NO
GENERAL REQUIREMENTS AND
PROVISION
12,0
1 | Remuneration of the Project Liaison Officer
Prov.
(a) Project Liaison Officer Sum 1,00
Prov.
(c) Local Project Steering Committee Sum 1,00
(d) Contractor's handling costs in respect
10,00
of sub item 12.01(a,b & c¢) above % 0,00 %
12,0
2 | Occupational Health and Safety
including COVID 19 compliance
(a) Preparation of Contractor's site specific Sum 1,00
Health and Safety Plan
(b) Principal Contractor's initial obligations Sum 1,00
in respect of the OHS Act and Construction
Regulations and COVID 19 regulations
( ¢) Principal Contractor's time related Month 2,00
obligations in respect of the OHS Act and
Construction Regulations and COVID 19
regulations
(d) Health and safety compliance officer Month 2,00
1200
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ITEM DESCRIPTION UNIT BILL RATE TENDER
NO QUANTITY AMOUNT
CONTRACTOR'S ESTABLISHMENT ON SITE
AND GENERAL OBLIGATIONS
B13.01 | The Contractor's general obligations:
(@) Fixed obligations lump 1
(b) Value-related obligations lump 1
(c) (i) Contractor's Time-related obligations month 2
1300 | TOTAL CARRIED TO SUMMARY
RAT
ITEM DESCRIPTION UNIT BILL E TENDER
QUANTIT AMOUN
NO Y T
ACCOMMODATION OF TRAFFIC
B15.01 | Accommodation of traffic and maintaining
deviations km 6,6
B15.03 | Temporary traffic-control facilities
(@ man-
) Flag person (LI) day 100
(b
) Portable STOP and GO-RY signs no 2
(e Roadsigns, R-and TR-series, 1200mm
) in no 2
diameter
(d Road signs, TW-series, 1524mm sides no 2
(h
) Delineators TW401-and TW402 series,
1000mm x 250mm
15,05 Graveling and repair of temporary deviations
and existing gravel shoulders used as
temporary deviations:
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(a
) Temporary deviations m3 1463
15,05 Watering of temporary deviations ki 1820
1500 TOTAL CARRIED TO SUMMARY
ITEM DESCRIPTION UNIT BILL RATE | TENDER
NO QUANTITY AMOUNT
OVERHAUL
16,02 | Overhaul on material hauled in excess of 1.0km
(ordinary haul) m3-km 9750,0
1500 | TOTAL CARRIED TO SUMMARY 0,00
CLEARING AND GRUBBING
17,01 | Clearing and grubbing ha 52
Dismantling and Reconstruction of existing
fences
()  reconstruction of existing fences affected by m 450,0
construction
1700 TOTAL CARRIED TO SUMMARY
ITEM DESCRIPTION UNIT | QUANTITY | RATE | AMOUNT
NO
18,01 | Unskilled labour hr 225,00
Semi-skilled labour hr 225,00
Skilled labour hr 225,00
Ganger hr 225,00
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Flagman hr 225,00
Foreman hr 225,00
18,02 | Plant

Air compressor complete with drills jackhammers, etc

Truck as follows

5-10t day 30,00
5.10-20t day 30,00
Concrete mixer:0.3m?2 day 3,00
Trench vibrating roller day 3,00

or pad 0.6mm width

Excavator D324 - excavation of materials, stockpiling day 30,00
Roller - Compaction & skimming day 30,00

day 30,00
Water cart 10000It sprinkler water day 30,00

Grader 140G Ripping shaping processing crushing

Specialised equipment:

Grid roller
day 30,00
Lowbed day 30,00
1700 | TOTAL CARRIED TO SUMMARY R
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ITEM
NO

DESCRIPTION

QUA
NTIT
%

RA
TE

AMOU
NT

22.01

22.02

22.03

PREFABRICATED CULVERTS

Excavation:

Excavating soft material
(@) situated within the

following depth ranges

below the surface

level:

(i
) Omupto1,5m(Ll)

(i Exceeding 1,5m and
i) upto3,0m

i Exceeding 3m and up
) tob5m

Extra over subitem 22.01(a)
(b) for excavation

in hard material,
irrespective of depth

Backfilling:

Using the excavated
(@) material (LI)

Using imported selected
(b) material (LI)

Extra over subitems
(©) 22.02(a) and (b) for soil
cement backfilling
containing 2% cement*
Precast Concrete culverts:
(b) On class B bedding:
(i  Type SC 100D-load
) pipes with
ogee joints:

(i) 600mm dia

(i) 900mm dia

ce’7

m3

m3

m3

m3

m3

m3

20,00

40,00

40,00

25,00

12,50

12,50

12,50

15,00

0,00
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15MPa blinding 50mm thick to underside of m

elements 3 12
2200 Carried forward
SCHEDULE A : SECTI
ROAD ON
CONSTRUCTION 2200

U | QUA
NI NTIT | RA | AMOU
ITEM DESCRIPTION T Y TE NT
NO

Brought forward

Inlet and outlet

headwall
22,17 structures

Construct culvert inlets N
@ complete as per drawings o] 3,00
b) Construct culvert outlets N
complete as per drawings o] 3
TOTAL CARRIED TO

2200 SUMMARY

ces
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U
IT NI RA | TEN
EM DESCRIPTION T BILL | TE | DER
QUAN AMO
NO TITY UNT
FINISHING OFF BORROW
AREAS HAUL ROADS
31,
03
Finishing off borrow areas in:
@ Hard Material ha
Intermediate
(b) Material ha 1
(c) Soft Material ha 1
31 TOTAL CARRIED
00 TO SUMMARY
ITE UN RA | TEND
M DESCRIPTION IT BILL TE ER
QUAN AMO
NO TITY UNT
MASS EARTHWORKS
BORROW MATERIALS
33,
01 Cut and borrow to fill
including all haul
Material in compacted layer
(@ thicknesses
of 200 mm and less:
Insitu Compacted to
0] 90% of modified
AASHTO density m3 | 5021
33,
03 Extra over items 33.01 and for excavation and
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Cc70

breaking down material in:
Intermediate
(@) excavation m3 | 1255
(b) Hard Excavation m3 628
Boulder excavation -
(c) class A m3 314
33, | Cutto spoil,including free-
04 | haul upto 0.5 km.
Material obtained from:
Soft
Excavatio
c n m® | 5363
(b) Intermediate excavation m3 | 1341
(c) Hard Excavation m3 335
33. | Roadbed preparation and
10 | the compaction of
material:
(@ Compaction to 90% of modified
AASHTO
density m3 | 6930
330
0 Carried forward
ITE UNI | BILLE | RAT | TEND
M DESCRIPTION T D E ER
AMOU
NO QTY NT
PAVEMENT LAYERS OF GRAVEL MATERIAL
34.
01 Pavement layers constructed from gravel
obtained from approved borrow pit or commercially
as described, including unlimited free-haul:
4
Selected layer G7 compacted to 95% 950,0
(a) MAASHTO m3 0
in layers of 150mm
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34,
02 Extra over items 34.01 and for excavation and
breaking down material in:
(a 1218,
) Intermediate excavation m3 75
340 | TOTAL CARRIED TO
0 SUMMARY
ITEM DESCRIPTION UNIT | QUANTITY | RATE | AMOUNT
NO
5600 ROAD SIGNS
56,01 Road Sign boards with painted or coloured
semi matt background, symbols, lettering
and boarders in semi-matt or in classl
retro reflective material, where the sign
board is constructed from.
© Prepainted galvanised steel plate
(Chromadek or approved equivalent)
(i) Area not exceeding 2m2 m2 19,20
56,03 Road sign supports (overhead road sign
structures excluded)
(b) 150mm diameter treated timber post
for mounting signs m 69,12
56,05 Excavation and backfilling for road sign
supports m3 34,56
Concrete foundation for signs
15MPa mass concrete m3 5,00
5600 TOTAL CARRIED TO SUMMARY
ITEM DESCRIPTION UNIT | QUANTITY | RATE AMOUNT
NO
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FINISHING THE ROAD AND ROAD RESERVE

AND TREATING OLD ROADS

59.01 | Finishing the road and road reserve:

(b) Single-carriageway road m 6600

5900 TOTAL CARRIED TO SUMMARY

QUANTIT AMOUN
ITEM DESCRIPTION UNIT Y RATE T
NO
TESTING MATERIALS AND WORKMANSHIP
B81.0
4 Additional tests required by the Engineer
@ Prime Cost Sum for additional tests
Prov 30000,0
required by Engineer Sum 1,00 0
Contractor's handling costs, profit
(b) and all
other charges in respect of subitems
B81.02(a) % 10,00
8100 | TOTAL CARRIED TO SUMMARY
CLIENT: WINNIE MADIKIZELA-MANDELA LOCAL MUNICIPALITY
CONTRACT NAME: MAINTENANCE OF ACCESS ROAD PANEL BOQ
SUMMARY OF SCHEDULE OF QUANTITIES AND CALCULATION OF TENDER SUM
SCHEDULE A: PRELIMINARY AND GENERAL
| TENDER
SECTION 1200 GENERAL REQUIREMENTS AND PROVISION R
SECTION 1300 CONTRACTORS ESTABLISHMENT ON SITE AND
GENERAL OBLIGATIONS R
SECTION 1500 ACCOMMODATION OF TRAFFIC R
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SECﬂON]ﬁOE OVERHAUL R
SECﬂON1ﬂ$ CLEARING AND GRUBBING R
SECTION 1801) DAYWORKS R
SECTION 220l) PREFABRICATED CULVERTS R
SECTION 3101) FINISHING OFF BORROW AREAS HAUL ROADS R
SECTION 330l) MASS EARTHWORKS R
SECTION 340l) PAVEMENT LAYERS OF GRAVEL MATERIAL R
SECﬂON5&$ ROAD SIGNS R
SECﬂON5m$ FINISHING THE ROAD AND ROAD RESERVE R
SECTION 810|0 TESTING MATERIALS AND WORKMANSHIP |

Sub Total -A R
Add 15% VAT R
Total Tender :Am0L|mt R

*Total tender sum to be used for tender evaluation purposes only, however
rates are to remain fixed for the duration of the contract.
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C3.1 STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the COLTO Standard
Specifications for Road and Bridge Works for State Road Authorities 1998 edition.

C3.2: PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy
between the Specifications (including the Project Specifications) and / or the Schedule of Quantities, the
discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.
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C3.2: PROJECT SPECIFICATIONS

PART A: GENERAL
1.DESCRIPTION OF THE WORKS

1.1 Employer's Objectives

This project forms part of 2024/2025 -2025/2026 Financial Year Project of the WINNIE MADIKIZELA
MANDELA Local Municipality Infrastructure programme. This will be MAINTENANCE OF ROADS for
WINNIE MADIKIZELA MANDELA Municipality for a period of 18 MONTHS to construct/ Maintenance of
identified road by the Municipality and List of Projects to be provided to the Service Provider appointed.

The Employer's objectives in delivering public infrastructure and services for this project include the provision
of temporary work opportunities to the local community through the application of labour-intensive methods
to the maximum extent feasible, in accordance with the Expanded Public Works Programme (EPWP)
Guidelines. The requirements of the Expanded Public Works Programme (EPWP) are contained in the
Particular Specifications. These EPWP requirements also include provisions for the National Youth Service
programme where applicable.

1 2. Location of the Works

The project is located as shown on the locality plan bound into this document in section C.4.1 of the site
information.

The project is located in Winnie Madikizela Mandela Local Municipality 26 wards which will be identified by
the Municipality. Winnie Madikizela Mandela local municipality which is situated in Alfred Nzo District
Municipality.

1.3 Overview of the Works

This description provides a broad outline of the Contract of works and does not limit the work to be executed
by the Contractor in terms of the contract. The quantities of some of the major items indicated in this section
are indicative, not absolute, and are provided to define in general terms the overall scope of the project.

This contract involves the construction and Maintenance of Winnie Madikizela Mandela Local Municipality
Roads which will be identified by the Municipality and List will be provided to the appointed Service Provider.

1.4 Extent of the Works

The scope of the works will include but not limited to the following:

(a) Contractor's establishment on site: The establishment of the contract's organisation,
camp and constructional plant on site and their removal on completion of the
contract.

(b)  Accommodation of traffic: traffic control and accommodation of traffic including the
erection, removal and reuse of temporary road signs and where necessary, the
construction and maintenance of deviations.

(c) The Clearing and Grubbing or Rip, Shaping and Recompact

(d) The Road Bed Preparation
(e)Installation of Stormwater drainage infrastructure.

(HPavement layer works to 150mm or 300mm thickness
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(g) Cleaning of Existing stormwater drainages pipes

(h) Construction of Headwall

(Dinstallation of erosion protection measures: Gabion Baskets, Reno-Mattresses, Concrete Dish drains,
Stone pitching
(Iinstallation of Road signs
(k) Continuous quality control over materials and works, and compliance with the Particular
Specifications with regard to environmental management and occupational health and safety,
during all the above construction activities;
()Ensure the proper implementation of environmental authorization approval conditions

(m) Rehabilitation of the borrow pit(s) and quarries as per the environmental requirements and
Environmental Compliance Officer advise.

1.5 Detailed Description of the Works

The following description is a broad outline of the works and does not limit the work to be executed by the
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are
indicative, not absolute, and are provided to define in general terms the overall scope of the project.

Approximate quantities of each type of work to be carried out in accordance with the contract documents are
listed in the Schedule of Quantities in Section C2.2.

The site shall not only comprise the proclaimed road reserve but shall be extended in the broader sense to
take account of ail areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the
contract. The site includes all the land within the proclaimed limits of the road reserve along the extent of the
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision
accommodation and any other location required for the execution of the Works.

Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the
owner's written authority. Any such agreement reached with a private or tribal landowner (occupier) shall

include the proviso that any material or equipment on that site shall remain the exclusive property of the
Employer in terms of the contract.

1.5.1 Access to the Site

The Access to the site will be shown to the service provider

1.5.3 Gravel Road Constructio

The design pavement structure is as follows:

Description Treatment Construction TRH Thickness
Density 14 mm
Layer Code
Base course Natural Gravel MAASHTO 150
Sub-base Natural Gravel MAASHTO 150
Total 300
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1.5.4 Existing services

Overhead powerlines installed in the Winnie Madikizela Mandela Local Municipality village have been
identified as the major service in the vicinity of the site, underground water pipelines can be expected as well
The relevant service provider is to be notified immediately if any service requires relocation.

1.5.5 Engineer's campsite

No provision has been made for an Engineers campsite

1.5.6 Climate

Winnie Madikizela Mandela Local Municipality Village has a fair climate and the temperatures ranges
between 10 and 35 degrees in summer. In winter temperatures are very cold. There is less rain in winter.
Most areas are very dry.

1.5.7 Environment

The Contractor's attention is called to clause B1233 of Part B of these Project Specifications and to the
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular
Specifications.

1.5.8 Community Liaison Officer (CLO)

The ward councillors in whose wards work is to be done will collectively identify a Community Liaison Officer
(CLO) for the project and make the person known to the Contractor at the Site Handover Meeting. The
Contractor will be required to enter into a written agreement with the CLO that specifies:

@ Designation; s The wage rate; o Hours of work;
® Duration of appointment;
® The CLO's responsibility should include the following:

1 . Attend monthly site meetings;
2 Assisting in all respects relating to the recruitment of local labour;

3 Acting as a source of information for the community and councillors on any issue related to
the contract;

Keep the Contractor informed on community issues that may affect the contract;
Set up meetings and mediate if any labour dispute arises;
Keep a written record of all labour related issues

Any other duties the Contractor may request the CLO to undertake, only with prior
consultation;

N o o b

The Contractor shall have the right to determine the number of labourers required at any given time, which
will vary throughout the duration of the contract.

The rate for the CLO is R3500 per month
The allowance for the seating of progress meetings for the Project Steering Committee (PSC) is
R300 per meeting per month

1.5.9 Labour

Local labour is to be used and the employment of such labour is to be effected by the Contractor through
Community Liaison Officer (CLO) within the WINNIE MADIKIZELA MANDELA Municipal area. The CLO
shall assist the Contractor with the recruitment of local labourers to ensure an equitable distribution of people
employed from those wards in the vicinity of the works.
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The minimum labour rate is R20/hour and R180/day for 9hours in accordance with the Municipal
Infrastructure — An Industry Guide to Infrastructure Service Delivery Levels and Unit Costs by Co-operative
Governance & Traditional Affairs.

A Project Liaison Committee has to be established and is a vital means of communication between all parties
involved with the project. The composition of the PLC comprises representatives of the Employer, the
Employer's Agent and formal structures within the community

The Contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PLC, and this representative will be also
required to attend the monthly PLC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the PLC. The
PLC has formed a Labour Committee who shall assist the Contractor with the recruitment of local labourers
to ensure an equal distribution of people employed between the various Amakhosi in the area.

1.5.8 Labour-intensive construction methods

Labour-intensive construction shall mean the economically efficient employment of as great a portion of local
labour as is technically feasible to produce a standard of construction as demanded by the specifications
with completion by the Due Completion Date, where local labour is the primary resource, supported by plant
for activities that cannot be carried out feasibly by labour only.

Labour-intensive construction activities are to be planned as task-based work as a general rule. A task means
a fixed quantity of work, to be performed to a clearly defined quality. Task-based work means work in which
a worker is paid a fixed rate for performing a task, which is clearly defined in terms of quantity and quality.
Typically, a particular task can be completed within a working day.

Appropriate portions of the Works included in the Contract shall be carried out using labour-intensive
construction methods.

Except where the use of plant is essential in order, in the opinion of the Employer's Agent, to meet the
specified requirements by the Due Completion Date, or where the use of plant is essential as a result of
occupational health and safety considerations, the Contractor shall use only hand tools and equipment in the
construction of those portions of the Works that are required in terms of these Project Specifications to be
constructed using labour-intensive construction methods.

Such portions of the Works shall be constructed utilizing only the local labour of the Contractor and/or the
local labour of subcontractors, supplemented by the Contractor's key personnel to the extent necessary and
unavoidable, unless otherwise instructed by the Employer's Agent and in accordance with the further
provisions of the relevant sections of Part B of the Project Specifications.

Subject to considerations of occupational health and safety, and subject to the nature of the in-situ materials
being such that they can be excavated efficiently by hand, the portions of the Works to be carried out under
supervision using labour-intensive construction methods, designated as LI items in the bill of quantities,
include, but are not limited to, the following:

Erection of the contractor's and engineer's site establishment facilities;

Provision of domestic services at the site establishment facilities;

Provision of flagmen and labour for erecting traffic accommodation facilities; « Clearing and maintenance
of the Site;

Excavation for structures and open drains up to 1,5 m deep where the depth of the water table permits
such excavation to be carried out safely, and the subsequent backfilling thereof;

Bedding, selected fill, backfilling and compaction of all trenches for prefabricated culverts irrespective of
depth, but assisted by mechanical compaction equipment in order to achieve the specified densities. =
Mixing and placing of concrete for minor drainage structures and road furniture structures;

Mixing and placing of concrete for concrete edge beams at gravel road access points;
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Construction of all brickwork required for drainage structures and manholes;

Erection of falsework and formwork;

Fixing of reinforcement;

Spreading of offloaded earthworks materials to the extent scheduled;

Spreading of offloaded layer works materials to the extent scheduled;

Excavation for and construction of stone pitching, and subsequent backfilling;

Excavation for and construction of gabion boxes and mattresses, and subsequent backfilling;

Dismantling | erection of fences;

Excavation and subsequent backfilling for guardrail;

Dismantling / erection of guardrail;

Excavation and subsequent backfilling for road signs;

B Dismantling | erection of road signs;
Spreading of topsoil;

@ Planting of grass cuttings, grass sodding and hand sowing of grass seeds; and « Cleaning and tidying
up of the Site.

In respect of those portions of the Works which are not listed above, the construction methods adopted and
the plant utilized shall be at the discretion of the Contractor, provided always that the construction methods
adopted and the plant utilized by the Contractor are appropriate in respect of the nature of the Works to be
executed and the standards to be achieved in terms of the Contract.

1.6 Testing of materials

The Contractor shall carry out the required process control testing as specified in terms of the COLTO
standard specifications.

The Contractor is to ensure all the required process control test results are forwarded to the Engineer for
approval.

1.7 Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof
shall be deemed to be included in the rates and amounts tendered for the various items of work for which
these services are required.

1.8 Contractor's campsite
Possible locations for a campsite shall be pointed out at the clarification meeting.

The Contractor shall make his own arrangements for the provision of his campsite and housing for
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local
authorities and the CLO associated with the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply
with the requirements of all local authority, environmental and industrial regulations concerned. In
establishing and maintaining his campsite, due cognisance is to be taken of the requirements of clause Bl
233 of these Project Specifications.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the
employment, transport and accommodation of labour on site.

Security will be required for all plant, establishment, temporary works and partially completed works. The
Contractor shall be responsible for providing security for all plant, establishment, temporary works and
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partially completed works. No separate payment shall be made for the provision of such security since full
compensation for these costs shall be deemed to be included in the amount tendered for item 13.01 (c)
(The contractor's general obligations: Time-related obligations).

1.9 Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard
on the road.

The Contractor's tendered rates shall include full compensation for all costs which may arise from the
construction and maintenance of deviations and construction under traffic. No claim for additional costs which
may arise from these methods of traffic accommodation and no additional payment owing to inconvenience
as a result of the Contractor's method of working shall be considered.

1.10 Construction programme

The construction programme is to be submitted to the Engineer for approval within 7 days of the Site
Handover meeting.

The construction programme must show the following information:
* Baseline dates (start date/finish date/duration of all activities);
* Non-working days (Sundays/public holidays/contractor long weekends);
* Critical path;
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2. PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND
OTHER ADDITIONAL SPECIFICATIONS

In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in
the Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also
contains the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered 'B' with a
number corresponding to the relevant clause or item number in the COLTO Standard Specifications.

New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications
have been included here and have also been designated with the prefix 'B'. Such clauses and items have
been given a new number following upon the last number used in the particular section referred to in the
COLTO Standard Specifications.

SECTION 1100: DEFINITIONS AND TERMS

Blil5 GENERAL CONDITIONS OF CONTRACT
Replace clause 1115 with the following:

"The General Conditions of Contract for Construction Works New edition 2015 published by the South African
Institution of Civil Engineering (SAICE), together with the Special Conditions of Contract form part of the
contract.

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General
Conditions of Contract for Road and Bridge Works for State Road Authorities. Consequently, all references
in the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General
Conditions of Contract relevant to the Contract. The COLTO Standard Specifications have been scrutinized
and the clauses, which refer to the COLTO General Conditions of Contract, identified. Each COLTO clause
reference is tabulated in Table Bl 115 below (context of reference is also given) together with the relevant
equivalent clause in the SAICE General Conditions of Contract for Construction Works New edition 2015
applicable for this contract.

Whereas every effort has been made to include all of the affected clauses in the table, there may be some
omissions. In every case, however, the SAICE General Conditions of Contract for Construction Works New

edition 2015 reference, as amended by the Special Conditions of Contract in the Contract Data, shall apply
and the Contractor shall be responsible for interpretation of the equivalent clause.

SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS

B1202 SERVICES
A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known

services. This provisional sum shall be used to effect payments for the services relocation work carried out
by the subcontractor selected by the Contractor in consultation with the Employer for this purpose."

B1205 WORKMANSHIP AND QUALITY CONTROL
Add the following paragraph to the end of clause 1205:
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"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality
Control (Scheme 1)."

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS

Delete the first paragraph of clause 1206 in its entirety and replace it with the following:

"The contractor shall comply with all legal provisions in regard to surveying and setting out work."

B1201 PAYMENT

(@) Contract rates
Add the following new paragraph at the end of subclause B1201(a):

"All rates tendered are to be exclusive of VAT."

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

1 . EXTENSION OF TIME DUE TO ABNORMAL RAINFALL
A12.1 Extension of time in respect of delays resulting from wet climatic conditions on the Site will only be considered in
respect of abnormally wet climatic conditions and shall be determined for each calendar month or part thereof, in
accordance with the formula given below:

Description

V = (Nw - Nn) + (Rw - Rn)/X
in which formula the symbols shall have the following meanings:

V = Potential extension of time in calendar days for the calendar month under consideration:

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.
When the value of V for any month exceeds the number of days in the particular month, V will be the
number of days in the month.

Nw = Actual number of days in the calendar month under consideration on which a rainfall of Y mm or
more was recorded on the Site

Nn = Average number of days, derived from existing records of rainfall in the region of the Site, on which
a rainfall of Y mm or more was recorded for the calendar month

Rw = Actual rainfall in mm recorded on the Site in an approved rain gauge for the calendar month under
consideration

Rn = Average rainfall in mm for the calendar month, derived from existing records of rainfall in the region
of the Site

The factor (Nw - Nn) shall be deemed to be a fair allowance for variations from the average number of
days during which the rainfall exceeds Y mm.
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The factor (Rw - Rn)/X shall be deemed to be a fair allowance for variations from the average number
of days during which the rainfall did not exceed Y mm but wet conditions prevented or disrupted work.

A12.2 The rainfall records at the nearest rainfall station within Xhorha shall be used and the monthly averages (Rn and
Nn) for this period shall, for the purposes of this Contract be taken as normal and as the values to be substituted for Rn
and Nn in the formula above. The values of X and Y shall be 20 and 10 respectively.

The potential extension of time V shall be calculated for each month and year of the period concerned. The values
of V shall be obtained by applying the rainfall and using the actual rainfall figures and the calculated values of Rn
and Nn.

A12.3 The Contractor shall, at his own cost, provide and erect on the Site at a location approved by the Engineer, an
approved rain gauge, which shall be fenced off in a manner which will prevent any undue interference by workmen and
others. The Contractor shall, at his own cost, arrange for the reading of the rain gauge on a daily basis for the duration of
the Contract. The gauge readings, as well as the date and time at which the reading was taken shall be recorded in a
separate record book provided by the Contractor for this purpose. All entries in the rainfall record books shall be signed
by the person taking the reading and the gauge shall be properly emptied immediately after each reading has been taken.
If required by the Engineer, the Engineer shall be entitled to witness the reading of the gauge.

A12.4 The Contractor’s claims in terms of Conditions of Contract. The Contractor's monthly claim shall be accompanied
by a copy of the signed daily rainfall readings for the applicable month.

A12.5 The extent of any extension of time which may be granted to the Contractor in respect of wet climatic conditions
(whether normal or abnormal) shall be determined as the algebraic sum of the "V" values for each month between the
Commencement Date and the Due Completion Date of the Contract, calculated in accordance with subclause A12.1
above; provided always that

a. rainfall occurring within the period of the Contractor's December shut-down period (referred to in Conditions of
Contract) shall not be taken into account in the calculation of the monthly "V" values;

(b) rainfall occurring during any period during which the Contractor was delayed due to reasons other than wet climatic
conditions on the Site, and for which delay an extension of time is granted by the Engineer, shall not be taken into account
in the calculation of the monthly "V" values;

(c) if the algebraic sum of the "V" values for each month is negative, the time for completion will not be reduced on account
of subnormal rainfall, and

(d) where rainfall is recorded only for part of a month, the "V* value shall be calculated for that part of the month using pro
rata values for Nn and Rn.

A12.6 The Engineer shall, simultaneous with granting any extension of time in terms of this clause, revise the Due
Completion Date of the Contract to reflect an extension of time having been granted in respect of wet climatic conditions,
to the extent of the algebraic sum of all the "V" values for all the preceding months of the Contract, less the aggregate of
the "Nn" values for the remaining (unexpired) months of the Contract (viz less aggregate of the potential maximum negative
"V" values for the remaining Contract Period). Thus, provided that where such period is negative, the Due Completion
Date shall not be revised.

A12.7 Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be deemed to
take into account delays experienced by the Contractor in repairing or reinstating damage to or physical loss of the Works
arising from the occurrence of abnormal climatic conditions. Extension of time in respect of any such repairs or
reinstatement regarding damage shall be the subject of a separate application for extension of time in accordance with
the provisions of Clause 30 of the Conditions of Contract.

Add the following to the end of Method (ii):

"The value of "n" working days expected delay caused by normal rainy weather as referred to in Method (i)
shall be as given in Table Bl 215 below for each respective calendar month of any year:
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Table B1215

Monthly average precipitation in Bizana, Eastern Cape, South Africa

Bizana usually has the most precipitation in January, February and December, with an
average of 20 rainy days and 160 mm (6.3 inches) of precipitation per month. The driest
months in Bizana are May, June and July. On average, 24 mm (0.9 inches) of precipitation
falls during these months.

Monthly average precipitation and precipitation days in Bizana, Eastern Cape, South Africa.
Generated using Copernicus Climate Change Service information. Data for period from January
2017 to January 2022.

Jan | Feb | Mar | Apr | May | Jun | Jul | Aug | Sep | Oct | Nov | Dec

Average

precipitation mm 141 177 |128 |109 |39 23 8 43 52 103 [134 |163
) (5.6) (7.0) |(5.1) |(4.3) [(1.5) (0.9) |(0.3) |(1.7) |(2.1) |(4.1) |(5.3) |(6.4)
(inches)
Average

precipitation days |17 20 17 13 5 3 2 9 10 13 19 23
(21 mm)

*** |Includes the whole month of December / January.

Each "n"-value in Table B1215 applies only to the calendar month immediately to the left of the number, and
V=(Nw-Nn)+((Rw-Rn)/x)

V = Extension of time in calendar days for the calendar month under consideration

Nw = Actual number of days during the calendar month on which a rainfall of 10mm or more has been recorded

Nn = Average number of days for the calendar month on which a rainfall of 10mm or more has been recorded, as derived from existing rainfall records

Rn = Average rainfall for the calendar month as derived from existing rainfall records

the "n"-values as specified shall not be taken as being carried forward so as to accumulate over the contract
period. If no abnormal rainfall occurs during a particular calendar month in a particular year, then no extension
of time for abnormal rainfall shall be granted with respect to that calendar month for that year, and no further
consideration shall be given to that "n"-value in respect of that year.

Similarly, if the "n" working days expected delay caused by normal rainy weather during a particular calendar
month in a particular year (for which the Contractor shall have made provision in his programme of work in
accordance with Method (ii)) are not taken up (either in whole or in part) by standing time due to normal rainy
weather during that month of that year, then no further consideration shall be given to those "n" working days
(or portion thereof), which effectively have been gained, when any subsequent extension of time claims
which may arise later during the contract period are assessed by the Employer."
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B1219 WATER

The Contractor shall note that the necessary permission must be obtained from the Department of Water
Affairs for the abstraction of water from streams and rivers."

B1224 THE HANDING-OVER OF THE ROAD RESERVE

(a) The Contractor shall be required to accommodate service owners and other contractors working on the
services relocation and maintenance in the execution of their duties."

B1229 SABS CEMENT SPECIFICATIONS
Add the following paragraphs to the end of clause 1229:

"All cement used on this contract shall comply with SANS 50197-1; Cement Part 1. Composition,
specifications and conformity criteria for common cements.

Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the
former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference
shall be replaced with the new specification:

+ SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common
cements.

The blending of cements on site shall not be permitted.”
B1230 COMMUNITY LIAISON

(a) Project Liaison Committee

The process of implementing infrastructure projects will be undertaken by means of structured engagement
between those responsible for the delivery of the project and the community.

A Project Liaison Committee (PLC) is a vital means of communication between the parties involved with the
project. A PLC may be formed if the project is such that a specific community can be identified.

The PLC comprises representatives of the employer, the engineer and formal structures within the
community. The contractor shall make use of these communication channels, and shall appoint from
amongst his site personnel a responsible person to participate in the affairs of the PLC, and this
representative shall also attend the monthly PLC meetings when so requested.

The PLC shall meet at least once every month until such time as it is of the opinion that it could fulfil its tasks
by meeting less frequently.

The PLC deals with local labour on the project, and is tasked with:

« assisting with community liaison and the resolution of community disputes; e devising fair and transparent
procedures that will assist the contractor in the engagement of labour; « advising on and monitoring labour
issues; and e assisting in the resolution of labour disputes.

All labour recruitment, employment and associated risks shall remain the sole responsibility of the contractor.

(b) Community Liaison Officer (CLO)

The contractor, after consultation with the Project Liaison Committee (PLC), shall appoint a competent local
person as a Community Liaison Officer (CLO). The contractor shall appoint the CLO as part of his site
personnel, and shall direct all his liaison efforts with the local community through the appointed CLO.

The period of employment and the remuneration of the CLO shall be determined jointly by the contractor,
the engineer and the employer.

The CLO shall:
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(irepresent the community and assist the contractor, the engineer and the employer with communication
between them and the community;

(iDwork an 8-hour day with a total of 40 hours worked per week, and shall be present on site each day except
when performing off-site community liaison activities;

(iii) communicate daily with the contractor on labour related issues such as numbers and skill;

(iv) assistin the identification and screening of local labourers from the community in accordance with
the contractor's requirements;

(v) inform local labour of their conditions of employment, including their period of employment;

(vi) attend disciplinary proceedings involving local labour, and ensure that hearings are fair and
reasonable;

(vii) attend all meetings at which the community and/or local labour are present or are required to be
represented;

(viii) attend monthly site meetings to report on community and local labour matters;

(ix) keep adaily written record of interviews and community liaison;

(x) submit monthly returns regarding community liaison; and

(xi) carryout all such other duties as agreed upon between all parties concerned.

A new pay item is included in section 1200 of the schedule of quantities relating to the payment of the CLO
on a provisional sum basis. Payment under this item shall be made only for the period for which the duties
of the CLO are required, and not necessarily for the full duration of the contract.

B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993

All labour employed on the site shall be covered by the Compensation for Occupational Injuries and
Diseases Act, 1993, as amended. The Contractor shall pay in full, including the payment of the necessary
levies, such amounts as are due in terms of the Act. The manner in which compensation in terms of this Act
shall be handled shall be resolved by the Contractor at the commencement of the contract.

B1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT
When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply:

® The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93
of 1996) as amended.

® Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in
respect of the class of vehicle or item of plant he / she is driving or operating.

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as
may be necessary or required by the Engineer or by any act, regulation or statutory authority in order to
minimise the danger and inconvenience caused to vehicle and pedestrian traffic. The Contractor by accepting
this contract shall be deemed to have indemnified the Employer and the Engineer against any claims,
damages and / or costs that may arise in this regard.

81233 ENVIRONMENTAL IMPACT CONTROL

In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in
addition to normal good construction practice expected of the Contractor, the following requirements shall
also be observed:
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(a) The Contractor shall comply with the requirements of Part C: Environmental Management
Specification contained in section C3.3 Particular Specifications.

(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in
consultation with the Engineer and the local communities.

(c) No littering by construction workers shall be allowed. A refuse control system shall be established
for the collection and removal of refuse to the satisfaction of the Engineer.

(d)  Adequate provision shall be made for temporary toilet requirements in construction areas. Use of
the veld for this purpose shall not be allowed under any circumstances.

e Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as refuse,
garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water, organic
materials and bituminous products. In the event of spillage, prompt action shall be taken to clear the
affected area. Emergency measures in the event of spillage shall be set out and the responsible
person shall be made aware of the required action. The construction of temporary and / or permanent
dams shall be done with the necessary approvals from the Department of Water Affairs and Forestry
and the Department of Environmental Affairs and Tourism.

Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed
of at licensed authorised disposal facilities.

(g) Provision shall be made to prevent excessive erosion and siltation throughout the Contract and in
particular on adjacent land. Should excessive erosion and / or siltation take place outside the road reserve
as a direct result of the Contractor's construction activities, the Contractor shall be responsible for making
good the erosion / siltation to the satisfaction of the landowner and the Engineer. (h) Invader species of
plants shall be controlled.

(Dust and noise pollution shall be restricted to acceptable levels.

No separate payment shall be made for observing these requirements as such payment shall be deemed to
be included in the amount tendered for item 13.01 (c) (The contractor's general obligations: Time-related
obligations). Any avoidable non-compliance with these requirements shall be considered sufficient grounds
for withholding payment of part or all of the amounts to be paid for the above item in order to pay for the
repairs to any damages.

B1234 MEASUREMENT AND PAYMENT

Item Unit
B12.02 Relocation and modifications of services
(a) Provisional sum for existing services to be relocated and / or protected during construction

provisional sum

(b) Handling cost and profit in respect of sub-item
B12.02(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of
Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under
subitem B12.02(a), and shall include full compensation for the handling costs of the Contractor and the profit
in connection with the relocation and / or protection of the relevant services, and is not to exceed 10% of
item B12.02(a)
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL

OBLIGATIONS
B1302 GENERAL REQUIREMENTS

(© Legal and contractual requirements and responsibility to the public
Add the following paragraph to the end of sub-clause 1302(c):

"The Contractor's general obligations shall also include the training of temporary labour, the management of
labour enhanced work and ABEs, the application of the Compensation for Occupational Injuries and
Diseases Act, 1993, and compliance with the requirements of Part C: Environmental Management
Specification and Part E: OHSA 1993 Safety Specification contained in section C3.3 Particular
Specifications."

The Requirements of the Expanded Public Works Programme (EPWP) contains requirements for
employment and training in terms of the National Youth Service (NYS) programme, where applicable various
pay items related to these requirements are included. However, to the extent that any costs relating to the
requirements are not covered by the pay items in that section, the Contractor shall include for such costs in
the existing pay item B13.01 in section 1300.

B1303 PAYMENT
Add the following at the start of clause 1303:

"All references in clause 1303 to the final value of the work increasing or decreasing by "twenty (20) per cent"
in terms of the COLTO general conditions of contract shall be read as increasing or decreasing by "fifteen
(15) per cent” in terms of the General Conditions of Contract 2015.

Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor's general
obligations with regard to Health and Safety.

Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO
Standard Specifications and delete the words "from the date on which the contractor has received the letter
of acceptance in terms of Clause 12 of the General Conditions of Contract" and replace these words with the
following:

"from the Commencement Date in terms of Clause 10.1 of the General Conditions of Contract (2015),"

Add the following at the end of clause 1303:

"The amount payable to the Contractor for time-related obligations arising from extensions of time granted
by the Employer, where the Contractor is fairly entitled to such compensation in terms of clause 45.2 of the
General Conditions of Contract 2015, shall be calculated as follows:

(i)The Contractor shall apply for the extension of time in terms of the number of working days delay incurred.

(iDThe number of working days extension of time finally granted shall then be added to the contract by the
Employer, commencing on the first working day after the day of the original completion date. Special
non-working days as defined in the contract data shall not be counted as working days in calculating
the extended completion date.

(ii)The number of calendar days extension of time granted from the original completion date to the extended
completion date as calculated in (ii) above shall then be calculated, commencing on the first calendar
day after the day of the original completion date.

The following formula shall then be used to calculate the number of months extension of time
granted:
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No. of months extension of time granted

=[(No. of calendar days extension of time granted / 365)] x 12

(iv)The number of months extension of time granted calculated as in (iii) above shall be the number of
additional months measured for payment for time-related obligations under item 1 3.01 (c) as a result
of the extensions of time granted.

Note: The number of months extension of time granted calculated as in (iii) above shall also be included in
the measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in
the Schedule of Quantities that involve the unit of measurement "month" and that were provided on
site for the full duration of the extended period. Where such items were provided for a portion of the
extended period only, a pro rata payment shall be made, based on the number of calendar days the
item was provided on site after the original completion date divided by the number of calendar days
as calculated in (iii) above for the extension of time granted."

Add the following new pay items at the end of clause 1303: Item Unit
B13.02 Community Liaison officer (CLO)
(a) Provisional sum for the services of a locally employed person to perform the duties of a CLO,
paid on a monthly basis provisional sum
(b) Handling cost and profit in respect of sub-item

Bl 3.02(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 45 of the General Conditions of
Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under
subitem BI 3.02(a), and shall include full compensation for the handling costs for administration and profit,
and is not to exceed 10% of item B13.02(a)

ltem Unit

B13.03 On Site Non - Accredited Training
Handling cost and profit in respect of sub-item
Bl 3.03(a) above percentage (%)

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under
subitem B13.03(a), and shall include full compensation for the handling costs for administration and profit,
and is not to exceed 10% of item B13.03(a).

Item Unit
B13.04 Construction Boards
(a) Contract signboards are to be erected at each site. P C Sum

The tendered rate shall include full compensation for providing and erecting each contract
signboard complete (refer to the typical signboard face detail shown in Section C4.2),
including for timber poles and fixings, excavation and backfill, and for dismantling and
removing the signboard structures and reinstating the signboard area on completion."

(b) Handling cost and profit in respect of sub-item

Bl 3.04(a) above percentage (%)
Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract
2015.
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The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under
subitem Bl 3.04(a), and shall include full compensation for the handling costs for administration and profit,
and is not to exceed 10% of item Bl 3.04(a).

Item Unit
B13.05 Contractors General Obligations in terms of Part C of the project specifications
(a) Fixed obligations lump sum

(1) Preparation of risk assessments, safe
work procedures, the project H & S file, the H &
S plan and any other H & S matters that the
Contractor deems necessary

(b) Time related obligations month

(1i) Updating and amending the risk
assessments, the safe work procedures, the
project H & S file and the H & S plan, and for
full compliance with all H & S matters during the
construction of the Works under the contract

Payment of the lump sums tendered under sub-items Bl 3.05(a) and the rate per month for sub-item BI
3.05(b) shall, for the two sub-items together, include full compensation for all the Contractor's costs in respect
of compliance with the OHS Act and Construction Regulations.

Payment of each of the lump sums tendered under sub-items Bl 3.05(a) shall be made in three instalments

as specified for the payment of the lump sum tendered under sub-item 13.01 (a).

The tendered rate for sub-item B13.05(b) shall be paid as specified for the payment of the tendered rate for
sub-item 13.01 (c).

Item Unit

B13.06 Supply protective clothing for site staff PC Sum
a) Safety boots

b) Safety vests

c) Gloves for concrete work

d) Overalls

The amount is an estimated cost to provide for items (a), (b), (c) and (d) for personnel protective equipment
for construction purposes, for compliance with the OH & Safety Act.

Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of Contract
2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under
subitem B13.06, and shall include full compensation for the handling costs for administration and profit, and
is not to exceed 10% of item B13.06.

Cco1l



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMM LM 00063

PROVISION OF PLANT FOR WINNIE MADIKIZELA MANDELA MUNICIPALITY FOR
A PERIOD OF 18 MONTHS

SECTION 1400: HOUSING, OFFICES AND LABORATORY, FOR THE ENGINEERS
SITE PERSONNEL

B1411 PROVISION OF PROFESSIONAL SITE SECURITY FOR ENGINEERS OFFICES
AND PROPERTY

Expenditure under this item shall be made in accordance with clause 52 of the General Conditions of
Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under
subitem B14.11, and shall include full compensation for the handling costs for administration and profit, and
is not to exceed 10% of item B14.1 1.

SECTION 1500: ACCOMMODATION OF TRAFFIC
B1501 SCOPE
Add the following to the end of clause 1501

"Throughout the course of the contract the Contractor shall ensure that the works do not prevent service
owners or the Employer's other contractors from gaining access through the site.

The Contractor shall be required to accommodate traffic in the vicinity of the points at which he accesses the
site from the existing road network. All movements of the Contractor's plant to and from the existing access
road at these intersections shall be strictly controlled by means of appropriate signage, delineators, stop / go
facilities and flagmen.

B1502 GENERAL REQUIREMENTS

Add the following new sub-clause to the end of clause 1502:

Public traffic

The Contractor must plan and conduct his activities so as to bring about the least possible disruption to the
traffic on the existing roads. In all dealings with the public the Contractor shall bear in mind the public's right
to enjoy the use of the road, and the Employer's desire to interfere as little as possible with this right. At all
points of contact with the public, the Contractor shall deal with deliberate courtesy and understanding in any
discussions or disputes.”

B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES
Replace the first sentence of the first paragraph of Clause 1503 with the following:

"The Contractor shall provide, erect and maintain the necessary traffic-control devices, road signs,
channelisation devices, barricades, warning devices and road markings (hereinafter referred to as traffic
control facilities) in accordance with these project specifications and as shown on the drawings and in the
South African Road Traffic Signs Manual in conjunction with the latest edition of Road Signs Note No. 13
Roadworks, and shall remove them when no longer required.

The Contractor shall replace at his own cost any traffic-control facilities that have been damaged, lost or
stolen. The Contractor shall also remove all bituminous or other foreign material from the traffic-control
facilities in order to keep them clean and visible at all times. Traffic-control facilities that can no longer be
cleaned effectively shall be replaced with new ones at the cost of the Contractor."

Replace the first sentence of the third paragraph of clause 1503 with the following:

"The type of construction, spacing and placement of traffic-control facilities shall be in accordance with the
latest edition of Road Signs Note No. 13 - Roadworks, these project specifications, the drawings and the
South African Road Traffic Signs Manual.
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TRAFFIC CONTROL

The details shown for spacing and placement of traffic-control facilities may, however, be revised at the
discretion of the Engineer where deemed necessary to accommodate local site geometry and traffic
conditions."

(a) Traffic-control devices

Add the following new paragraph after the end of the second paragraph of subclause 1 503(a):

"The reduction of the road width to a single lane carrying one-way traffic and controlled by "Stop / Go" boards
shall be allowed only during daylight hours in clear weather conditions when work is actively taking place on
the road, and such reduction of the road width shall always be accompanied by sufficient on-going watering
to keep the dust down at all times on any trafficked gravel surfaces in order to maintain good visibility along
the deviation. At least two lanes carrying two-way traffic shall be provided at all other times."

(b) Road signs and barricades
Add the following to the end of sub-clause 1503(b):

"The Contractor shall be responsible for the protection and maintenance of all signs, and shall at his own
cost replace any that have been damaged, lost or stolen.

The temporary road signs required for this contract shall generally be mounted on poles installed in the
ground. Where temporary signs such as delineators are mounted on portable supports, the only permitted
method of ballasting such sign supports shall consist of durable sandbags filled with sand of adequate mass
to prevent the signs from being blown over by wind. The cost of the sandbags shall be included in the
tendered rates for the applicable types of temporary road signs.

The traffic-control devices, temporary signs and devices required in the contract are those designated in
Road Signs Note No.13 - Roadworks.

No work may proceed on any section where accommodation of traffic is required until such time as the
relevant requirements with regard to signposting are met and the written approval of the Engineer has been
obtained. The Contractor shall keep sufficient surplus signs, delineators and barricades on the site to allow
for the replacement of damaged or missing items immediately upon discovery, or within three hours of
instructions to such effect having been given by the Engineer. Delineators shall be of the flexible plastic /
rubber reversible variety and not of the rigid metal variety."

(c) Channelization devices and barricades
Add the following paragraphs at the end of sub-clause 1503(c):

"Delineators shall be manufactured from plastic / rubber materials and shall be adequately ballasted with
sand bags to prevent the signs from being blown over by wind or wind turbulence from moving traffic.

Traffic cones shall be manufactured from fluorescent orange or red plastic material, and shall be used only
at short term lane deviations during daylight hours. All traffic cones used on deviations shall be 750mm high.
Lane closures which continue into the night time shall be demarcated by delineators only.

The use of steel drums as channelization devices shall not be allowed on this Contract. Channelization shall
be effected by the use of delineators or cones as detailed in Road Signs Note No. 13 - Roadworks."

(e Warning devices
Add the following to sub-clause 1503(e):
"All construction vehicles and plant used on the works shall be equipped with 200mm diameter rotating amber

flashing lights and with "Construction Vehicle" warning signs. All vehicles and plant shall obtain a clearance
permit from the Engineer before being allowed onto the site.
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Rotating lights shall have an amber lens of minimum height of 200mm and shall be mounted to ensure clear
visibility from all directions. The lights on construction vehicles shall be switched on as the vehicles
decelerate to enter a construction area, while construction vehicles are operating within the accommaodation
of traffic area, and as the vehicles accelerate to the general speed when entering the road from a construction
area. Lights on plant shall operate continuously while the plant is working alongside sections of road open
to public traffic.

All LDVs and cars operating on site shall also be equipped with rotating amber flashing lights which shall be
placed so as to be clearly visible and shall be operated continuously while the vehicles are manoeuvring in
or out of traffic or while the vehicles are travelling alongside or parked alongside roads open to public traffic.
Rotating lights and the "Construction Vehicle" warning signs on the Contractor's vehicles and plant shall not
be paid for separately but shall be included in the rates covering the use of the vehicles.

The Contractor shall apply and maintain to the approval of the Engineer such rotating amber lights and
warning signs, together with any temporary mounting brackets. Vehicles and plant that do not comply with
these requirements shall be removed from the site."” Add the following new subclauses to clause 1503:

(g) Other signs and facilities

The Engineer may instruct the Contractor to provide any other road sign, reflective tape, etc. not measured
in the standard pay items. Such other road signs, reflective tape, etc. shall conform to the requirements of
the South African Road Traffic Signs Manual and any other specification provided by the Engineer.

(h) High visibility safety vests and hard hats

The Contractor shall ensure that all his own personnel, excluding those who are permanently office bound,
all other construction workers on the site, staff of the Engineer and visitors are equipped with high visibility
reflective safety vests and hard hats. High visibility reflective safety vests shall be worn at all times when
working on or near to the travelled way and hard hats shall be worn at all times when working on or near to
the box culvert and pedestrian bridge construction areas. High visibility reflective safety vests and hard hats
shall be kept in good condition and any such safety vests and hard hats that are, in the opinion of the
Engineer, ineffective shall be replaced immediately by the Contractor "

SECTION 1600: OVERHAUL
81602 DEFINITIONS
Overhaul material
Add the following to the end of sub-clause 1602(a):

"Overhaul shall not be measured separately for payment for materials obtained from commercial sources,
and the rates tendered for such materials shall be fully inclusive of all haul required.”

SECTION PREFABRICATED CULVERTS
MEASUREMENT AND PAYMENT

Item

B22.17 Construct concrete headwalls as per standard drawing No.

The construction of the concrete headwalls shall be as per standard detail-: Refer to standard detail drawing.
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

MEASUREMENT AND PAYMENT

Item Unit

B34.10 Sourcing of a G6 Gravel material from commercial sources

No overhaul will be allowed for material sourced from a commercial source. The rate shall be assumed to
be inclusive of the haulage to the site.

SECTION 5600: ROAD SIGNS
MEASUREMENT AND PAYMENT

ltem Unit

856.01 Supply and Install Road signs with treated poles No

The road signs must comply with the South African Road Traffic Signs Manual. The road signs will be erected
as directed by the Engineer.

Road Sign Type Dimension Colour

W 104, Border-Red Retroreflection

W 302, 900 mm Sides Symbol-Black semi-matt

W 308 Background-White Retroreflective
Border-Red Retroreflective

R 201 900 mm diameter Symbol-Black semi-matt

Background-White Retroreflective
Border- White Retroreflective

R1 900 mm diameter Symbol-White Retroreflective
Background-Red Retroreflective
W 401 600 mm x 150 mm Red Retroreflective on white Retroreflective

W 402
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PROVISION OF PLANT FOR WINNIE MADIKIZELA MANDELA MUNICIPALITY FOR A
PERIOD OF 18 MONTHS

SECTION 8200: QUALITY CONTROL (SCHEME 1)

88201 SCOPE

Add the following to the end of clause 8201

"Quality Control Scheme 1 shall be applicable to this contract."

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular
Specifications shall apply to this contract and are bound in hereafter:

PART C:ENVIRONMENTAL MANAGEMENT
SPECIFICATION ..o, C56
PART D: DAYWORK



WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No: WMM LM 00063

PROVISION OF PLANT FOR WINNIE MADIKIZELA MANDELA MUNICIPALITY FOR A
PERIOD OF THREE YEARS

C3.3 PARTICULAR SPECIFICATIONS

EMS.I

EMS.2

EMS.3

EMS.4

PART C:  ENVIRONMENTAL MANAGEMENT SPECIFICATION
ENVIRONMENTAL MANAGEMENT SPECIFICATION

General

In order to ensure that the construction works is carried out in an environmentally sensitive
matter, strict compliance to the Environmental Management Plan (EMP) guidelines is required.
The purpose of the EMP is to:

B Encourage good management practices through planning and commitment to
environmental issues,

B Provide rational and practical environmental guidelines to:
1 Minimise disturbance of the natural environment, ii.
Prevent pollution of land, air and water, iii. Prevent soll
erosion and facilitate re-vegetation.
B Adopt the best practicable means available to prevent or minimise adverse
environmental impact,

B Develop waste management practices based on prevention, minimisation, recycling,
treatment or disposal of wastes,

B Train employees and contractors with regard to environmental obligations.
Training and Induction of Employees

= The Contractor has a responsibility to ensure that all those people involved in the project
are aware of and familiar with the environmental requirements for the project (this
includes sub-contractors, casual labour, etc.). The CMP shall be part of the terms of
reference for all contractors, sub-contractors and suppliers.

Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint
should be brought to the attention of the site manager, who will respond.

The following information must be recorded:
= Time, date and nature of the complaint,
| Type of communication (telephone, letter etc),

B Name, contact address and telephone number of the complainant,
= Response and investigation undertaken and » Actions taken and by
whom.

All complaints received will be investigated and a response given to the complainant within 14
days.

All environmental incidents occurring on the site will be recorded. The following information will
be provided:

[ | Time, date, location and nature of the incident, « Actions taken and
by whom.
Site Cleanliness and Neatness

= Location of a construction camp is to be approved by the Engineer and is to be restored to
its previous condition after completion of construction.
« The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.
B Al materials, equipment, plant and vehicles must be stored within the construction camp.

B A dedicated area must be made available for construction staff to change and store their



EMS.5 Access

WINNIE MADIKIZELA MANDELA LOCAL MUNICIPALITY Contract No:
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PROVISION OF PLANT FOR WINNIE MADIKIZELA MANDELA
MUNICIPALITY FOR A PERIOD OF THREE YEARS

personal belongings.

B Access to existing roads, schools, buildings, shops and residential properties must not

be impeded during construction.

B Access roads utilised by the Contractor must be maintained in good condition.
EMS.6  Borrow Pits

Mining authorisations (permits) for borrow pits must be obtained from the Department
of Minerals and Energy (DME) in consultation with the Department of Water Affairs and
Forestry (DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface
drainage.

Borrow pits must be rehabilitated after use in accordance with the requirements of DME
and DWAF.

EMS.7  Dust Control / Air Quality

EMS.8 Fauna «

Dust suppression measures must be implemented during construction by ensuring
that all surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that
emissions are not excessive.

Special care must be taken in areas where the route passes close to schools and
residential areas.

The speed of construction vehicles must be reduced.
Contractor staff may not chase, catch or kill animals encountered during

construction.

EMS.9 Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly
where flammable substances are being stored or used, and that construction staff are
aware of where it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk

to adjacent property owner's lands.

EMS.IO Grave Sites

Grave sites in close proximity to the road must not be disturbed during construction.

EMS.II Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are
to be stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on
an impermeable surface and surrounded by a bund wall, in order to ensure that
accidental spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with
any hazardous substances used (e.g. smoking near fuel tanks), and must be provided
with appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other
chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately
(Potentially hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).



